
Bid Tabulations Bid Date: 11/3/2022
SID 368 E&A Project No. P2021.141.001

Subdivision: Granite Creek East Engineer's Est: $3,400,000
Project Type: Paving - Section I Page 1 of 1

Bid Item Description Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 MOBILIZATION 1 LS 15,000.00 15,000.00 39,853.01 39,853.01 85,757.61 85,757.61 38,070.00 38,070.00 90,000.00 90,000.00

2 EARTHWORK (SUBGRADE PREP) 15,973 CY 4.50 71,878.50 4.85 77,469.05 3.32 53,030.36 5.13 81,941.49 9.05 144,555.65

3 REMOVE PAVEMENT 915 SF 1.10 1,006.50 3.00 2,745.00 4.86 4,446.90 2.16 1,976.40 4.85 4,437.75

4 SAWCUT FULL DEPTH AND REMOVE EXISTING CURB AND GUTTER 285 LF 7.00 1,995.00 13.37 3,810.45 11.71 3,337.35 8.49 2,419.65 16.10 4,588.50

5 REMOVE RECREATIONAL TRAIL 76 SY 12.00 912.00 6.10 463.60 8.35 634.60 9.90 752.40 14.80 1,124.80

6 CONSTRUCT 7" CONCRETE PAVEMENT (TYPE L65AE) W/ INT. CURB 41,605 SY 50.00 2,080,250.00 52.11 2,168,036.55 51.53 2,143,905.65 51.11 2,126,431.55 50.75 2,111,453.75

7 CONSTRUCT 9" CONCRETE PAVEMENT (TYPE L65AE) W/ INT. CURB 6,315 SY 60.00 378,900.00 72.55 458,153.25 73.54 464,405.10 63.59 401,570.85 72.65 458,784.75

8 CONSTRUCT 9" P.C.C. IMPRINTED SURFACING 393 SY 72.00 28,296.00 67.45 26,507.85 79.16 31,109.88 104.48 41,060.64 78.20 30,732.60

9 CONSTRUCT 10" P.C.C. PAVEMENT (TYPE L65AE) W/ INT. CURB 348 SY 67.00 23,316.00 106.49 37,058.52 87.90 30,589.20 118.10 41,098.80 110.20 38,349.60

10 CONSTRUCT 6" P.C.C. MEDIAN SURFACING 1,239 SY 60.00 74,340.00 56.70 70,251.30 75.01 92,937.39 100.25 124,209.75 67.40 83,508.60

11 CONSTRUCT CURB RAMP 119 SY 72.00 8,568.00 112.65 13,405.35 127.17 15,133.23 126.24 15,022.56 91.05 10,834.95

12 INSTALL DETECTABLE WARNING PANNEL 134 SF 40.00 5,360.00 14.33 1,920.22 30.26 4,054.84 59.92 8,029.28 34.20 4,582.80

13 CONSTRUCT RIPRAP, TYPE 'A' 70 TN 75.00 5,250.00 107.03 7,492.10 91.81 6,426.70 90.97 6,367.90 84.00 5,880.00

14 CONSTRUCT MEDIAN NOSE 9 EA 700.00 6,300.00 249.75 2,247.75 249.03 2,241.27 921.53 8,293.77 468.70 4,218.30

15 CONSTRUCT CONCRETE HEADER 95 LF 18.00 1,710.00 7.73 734.35 9.42 894.90 27.89 2,649.55 8.55 812.25

16 ADJUST UTILITY MANHOLE TO GRADE 67 EA 175.00 11,725.00 194.80 13,051.60 220.12 14,748.04 334.94 22,440.98 229.40 15,369.80

17 INSTALL EPOXY COATED TIE BAR 157 EA 9.00 1,413.00 5.75 902.75 32.54 5,108.78 39.82 6,251.74 9.55 1,499.35

18
INSTALL PERMANENT PAVEMENT PAINT MARKING SYMBOL, GROOVED 
- TYPE "RIGHT" DIRECTIONAL ARROW, WHITE

1 EA 300.00 300.00 304.88 304.88 234.15 234.15 302.50 302.50 215.00 215.00

19
INSTALL PERMANENT PAVEMENT PAINT MARKING SYMBOL, GROOVED 
- TYPE "LEFT-THROUGH" DIRECTIONAL ARROW, WHITE

7 EA 300.00 2,100.00 304.88 2,134.16 234.15 1,639.05 302.50 2,117.50 215.00 1,505.00

20
INSTALL PERMANENT PAVEMENT PAINT MARKING, 5" WHITE, 
GROOVED

752 LF 3.00 2,256.00 2.88 2,165.76 3.51 2,639.52 2.86 2,150.72 3.25 2,444.00

21 INSTALL PERMANENT PREFORMED MARKING TAPE 4" WIDTH (WHITE) 926 LF 6.00 5,556.00 5.53 5,120.78 8.78 8,130.28 5.45 5,046.70 8.05 7,454.30

22 CONSTRUCT END OF ROAD MARKERS 6 EA 225.00 1,350.00 184.41 1,106.46 175.85 1,055.10 235.40 1,412.40 215.00 1,290.00

23 INSTALL CITY OF PAPILLION BREAKAWAY POLE EA

24 CONSTRUCT STREET NAME SIGNS 50 EA 140.00 7,000.00 138.58 6,929.00 122.93 6,146.50 137.50 6,875.00 107.50 5,375.00

25 INSTALL TRAFFIC CONTROL SIGN 32 EA 195.00 6,240.00 194.01 6,208.32 181.46 5,806.72 192.50 6,160.00 215.00 6,880.00

26
INSTALL PERMANENT PAVEMENT PAINT MARKING 12" WHITE STOP 
BAR, GROOVED

225 LF 3.33 749.25 3.33 749.25 8.43 1,896.75 3.30 742.50 7.75 1,743.75

27
INSTALL PERMANENT PAVEMENT PAINT MARKING 24" WHITE 
CROSSWALK, GROOVED

678 LF 6.00 4,068.00 6.04 4,095.12 19.90 13,492.20 6.00 4,068.00 18.25 12,373.50

28 INSTALL DIRECTIONAL ARROW SIGN R6-4 PER MUTCD 4 EA 340.00 1,360.00 343.68 1,374.72 175.61 702.44 341.00 1,364.00 161.25 645.00

29 INSTALL YIELD SIGN R1-2 PER MUTCD 4 EA 240.00 960.00 238.36 953.44 140.49 561.96 236.50 946.00 161.25 645.00

30 JET EXISTING SANITARY SEWER 15,191 LF 0.72 10,937.52 0.78 11,848.98 0.94 14,279.54 0.88 13,368.08 0.90 13,671.90

31 CONSTRUCT CURB INLET - TYPE I 35 EA 5,000.00 175,000.00 4,293.18 150,261.30 4,638.10 162,333.50 5,833.00 204,155.00 4,589.30 160,625.50

32 CONSTRUCT CURB INLET - TYPE I WITH ADDITIONAL REINFORCING 1 EA 5,800.00 5,800.00 5,246.74 5,246.74 6,373.34 6,373.34 6,383.00 6,383.00 7,628.50 7,628.50

33 CONSTRUCT CURB INLET - TYPE II 2 EA 4,800.00 9,600.00 4,362.88 8,725.76 5,085.88 10,171.76 5,833.00 11,666.00 4,873.80 9,747.60

34 CONSTRUCT CURB INLET - TYPE III 15 EA 4,800.00 72,000.00 4,362.88 65,443.20 5,085.88 76,288.20 6,053.00 90,795.00 5,104.30 76,564.50

35 CONSTRUCT CURB INLET - TYPE III WITH ADDITIONAL REINFORCING 4 EA 6,000.00 24,000.00 5,676.15 22,704.60 6,415.39 25,661.56 6,493.00 25,972.00 7,105.30 28,421.20

36 CONSTRUCT  MODIFIED SADDLE CREEK INLET OVER MANHOLE 2 EA 4,400.00 8,800.00 4,362.88 8,725.76 3,760.21 7,520.42 5,153.00 10,306.00 3,614.00 7,228.00

37 CONSTRUCT MODIFIED CURB INLET OVER MANHOLE 3 EA 4,800.00 14,400.00 4,362.88 13,088.64 4,518.42 13,555.26 5,613.00 16,839.00 4,407.70 13,223.10

38 SEDIMENT BASIN MAINTENANCE (BY OTHERS) 1 LS 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00

39 INSTALL TEMPORARY SIGNAGE POLE 61 EA 160.00 9,760.00 249.45 15,216.45 263.41 16,068.01 165.00 10,065.00 241.90 14,755.90

$3,122,456.77 $3,300,506.02 $3,377,318.06 $3,393,321.71 3,427,170.20

Est Start Date: when Storm Est Start Date: TBN Est Start Date: TBN Est Start Date: 6/1/2023
 is complete

E & A Consulting Group, Inc. 
10909 Mill Valley Road, Ste 100
Omaha, NE 68154

TOTAL BASE BID (ITEMS 1-39, INCLUSIVE)

TAB Construction Co
4153 S 67th St

Omaha, NE  68117

RPL Utility, LLC
36233 Rosewood Rd

Minden, IA  51553

Est Start Date: TBN

Luxa Construction Co, Inc
925 E Dixon Rd

PO Box 105
Blair, NE  68008

Valley Corporation
28001 Ida Circle

PO Box 589
Valley, NE  68064

MBC Construction
6002 N 89th Circle
Omaha, NE  68134


