E & A Consulting Group, Inc.
10909 Mill Valley Road, Ste 100
Omaha, NE 68154

Bid Tabulations

SID 633, Hagen Hills (East)
Sanitary Sewer System - Section Il

Bid Date:9/3/2024

E&A Project No.2022.078.001
Engineer's Est: $472,500.00
Page 1 of 1

Cedar Construction
13901 L Street

NL&L Concrete
5634 S 85th Circle

HD Utilities and Grading
7531 S 75th Ave.

Valley Corporation
28001 Ida Circle
Valley, NE 68064

Sean Negus Construction, LLC
6100 N 16th Street
Omaha, NE 68110

Omaha, NE 68137 Ralston, NE 68127 Lavista, NE 68128
Bid Item Description Quantity | Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
1 CONSTRUCT 8” SANITARY SEWER PIPE 2,875 LF 48.85 140,443.75 51.00 146,625.00 53.83 154,761.25 55.11 158,441.25 55.48 159,505.00
2 CONSTRUCT 8" SANITARY SEWER PIPE PLUG 2 EA 850.00 1,700.00 100.00 200.00 108.93 217.86 68.15 136.30 200.00 400.00
3 CONSTRUCT 6” SANITARY SEWER PIPE 1,859 LF 37.00 68,783.00 47.00 87,373.00 51.08 94,957.72 45.61 84,788.99 49.72 92,429.48
4 CONSTRUCT 54” I.D. SANITARY MANHOLE (15) 190 VF 530.00 100,700.00 550.00 104,500.00 596.54 113,342.60 665.62 126,467.80 650.00 123,500.00
5 INSTALL EXTERNAL FRAME SEAL 15 EA 415.00 6,225.00 350.00 5,250.00 500.00 7,500.00 498.78 7,481.70 500.00 7,500.00
6 gfgﬁlRUCT AGGREGATE BEDDING FOR TRENCH STABILIZATION, 3 120 TN 48.00 5,760.00 40.00 4,800.00 54.43 6,531.60 57.01 6,841.20 65.00 7,800.00
7 INSTALL GEOTEXTILE FABRIC FOR TRENCH STABILIZATION 450 SY 3.00 1,350.00 2.00 900.00 4.50 2,025.00 2.86 1,287.00 4.00 1,800.00
8 CONSTRUCT TYPE B RIP-RAP FOR TRENCH STABILIZATION 180 TN 60.00 10,800.00 60.00 10,800.00 75.62 13,611.60 86.48 15,566.40 75.00 13,500.00
9 INSTALL BX1100 GEOGRID FOR TRENCH STABILIZATION 390 SY 3.00 1,170.00 4.00 1,560.00 4.50 1,755.00 4.90 1,911.00 4.00 1,560.00
10 CONSTRUCT SILT FENCE 321 LF 3.50 1,123.50 2.00 642.00 2.84 911.64 4.15 1,332.15 4.00 1,284.00
11 INSTALL SEEDING - TYPE NRD MIX 582 SY 0.30 174.60 1.00 582.00 4.40 2,560.80 245 1,425.90 3.00 1,746.00
TOTAL BASE BID (ITEMS 1-11, INCLUSIVE) $338,229.85 $363,232.00 $398,175.07 $405,679.69 $411,024.48
Start Date: TBN 11/15/24 5/5/25 TBN - 2025 TBN
TAB Construction Co. L.G. Roloff Construction Co., Inc. Thompson Construction Kersten Construction, Inc. United Utilities & Excavation
4153 S 67th Street 10204 S 152nd Street 2404 North Lincoln Ave. 11050 South 204th Street 1410 5th Ave. C
Omaha, NE 68117 Omaha, NE 68138 Fremont, NE 68025 Gretna, NE 68028 Council Bluffs, IA 51501
Bid Item Description Quantity | Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
1 CONSTRUCT 8” SANITARY SEWER PIPE 2,875 LF 56.90 163,587.50 62.25 178,968.75 67.00 192,625.00 66.50 191,187.50 67.00 192,625.00
2 CONSTRUCT 8" SANITARY SEWER PIPE PLUG 2 EA 42.40 84.80 150.00 300.00 175.00 350.00 121.00 242.00 574.00 1,148.00
3 CONSTRUCT 6” SANITARY SEWER PIPE 1,859 LF 46.40 86,257.60 55.00 102,245.00 55.00 102,245.00 53.00 98,527.00 53.00 98,527.00
4 CONSTRUCT 54” I.D. SANITARY MANHOLE (15) 190 VF 752.20 142,918.00 600.00 114,000.00 665.00 126,350.00 803.00 152,570.00 850.00 161,500.00
5 INSTALL EXTERNAL FRAME SEAL 15 EA 465.40 6,981.00 500.00 7,500.00 675.00 10,125.00 472.00 7,080.00 670.00 10,050.00
6 gfgﬁlRUCT AGGREGATE BEDDING FOR TRENCH STABILIZATION, 3 120 TN 43.65 5,238.00 51.00 6,120.00 60.00 7,200.00 68.40 8,208.00 50.00 6,000.00
7 INSTALL GEOTEXTILE FABRIC FOR TRENCH STABILIZATION 450 SY 1.35 607.50 3.25 1,462.50 3.00 1,350.00 4.00 1,800.00 9.00 4,050.00
8 CONSTRUCT TYPE B RIP-RAP FOR TRENCH STABILIZATION 180 TN 75.80 13,644.00 75.00 13,500.00 1.00 180.00 93.00 16,740.00 70.00 12,600.00
9 INSTALL BX1100 GEOGRID FOR TRENCH STABILIZATION 390 SY 1.80 702.00 3.65 1,423.50 1.00 390.00 3.25 1,267.50 10.00 3,900.00
10 CONSTRUCT SILT FENCE 321 LF 3.85 1,235.85 3.85 1,235.85 4.00 1,284.00 4.00 1,284.00 3.50 1,123.50
11 INSTALL SEEDING - TYPE NRD MIX 582 SY 2.25 1,309.50 2.25 1,309.50 4.00 2,328.00 2.50 1,455.00 1.64 954.48
TOTAL BASE BID (ITEMS 1-11, INCLUSIVE) $422,565.75 $428,065.10 $444,427.00 $480,361.00 $492,477.98
Start Date: Dec. - 2024 10/21/24 10/21/24 4/17/25 10/7/24




