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Bid Item Description Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 SAW CUT – FULL DEPTH 176 LF 4.35 765.60 6.65 1,170.40 3.74 658.24 4.85 853.60 4.69 825.44 8.00 1,408.00

2 REMOVE PAVEMENT 312 SY 24.96 7,787.52 10.95 3,416.40 7.48 2,333.76 10.00 3,120.00 9.98 3,113.76 10.00 3,120.00

3 REMOVE CONCRETE HEADER 101 LF 7.86 793.86 11.60 1,171.60 10.68 1,078.68 5.40 545.40 10.30 1,040.30 9.50 959.50

4 REMOVE END OF ROAD MARKERS 9 EA 42.33 380.97 19.40 174.60 42.72 384.48 50.00 450.00 51.52 463.68 50.00 450.00

5 REMOVE 18” PIPE PLUG 1 EA 554.31 554.31 294.60 294.60 534.00 534.00 100.00 100.00 103.68 103.68 260.00 260.00

6 REMOVE 24” PIPE PLUG 1 EA 554.31 554.31 294.60 294.60 534.00 534.00 100.00 100.00 118.50 118.50 260.00 260.00

7 SUBGRADE PREPARATION 7,710 CY 5.54 42,713.40 11.45 88,279.50 5.32 41,017.20 5.85 45,103.50 4.12 31,765.20 8.00 61,680.00

8
CONSTRUCT 9” CONCRETE PAVEMENT (TYPE L65) W/ 
INTEGRAL CURB 

21,443 SY 67.97 1,457,480.71 63.80 1,368,063.40 67.06 1,437,967.58 69.50 1,490,288.50 71.76 1,538,749.68 80.00 1,715,440.00

9
CONSTRUCT 10” CONCRETE PAVEMENT (TYPE L65) W/ 
INTEGRAL CURB 

1,690 SY 83.55 141,199.50 77.20 130,468.00 80.45 135,960.50 85.00 143,650.00 80.93 136,771.70 87.00 147,030.00

10 CONSTRUCT 9” COMBINATION CURB AND GUTTER 176 LF 23.40 4,118.40 30.65 5,394.40 40.52 7,131.52 35.00 6,160.00 31.73 5,584.48 75.00 13,200.00

11 CONSTRUCT 6” PCC MEDIAN SURFACING 26,255 SF 6.45 169,344.75 8.65 227,105.75 11.68 306,658.40 6.10 160,155.50 8.48 222,642.40 12.00 315,060.00

12 CONSTRUCT CONCRETE HEADER 225 LF 7.86 1,768.50 18.45 4,151.25 31.10 6,997.50 28.00 6,300.00 9.66 2,173.50 20.00 4,500.00

13 DRILL AND GROUNT #5 X 18” TIE BARS @ 48” CENTERS 25 EA 9.03 225.75 9.25 231.25 22.47 561.75 15.00 375.00 7.26 181.50 9.25 231.25

14 ADJUST MANHOLE TO GRADE 9 EA 198.10 1,782.90 340.50 3,064.50 368.51 3,316.59 260.00 2,340.00 635.13 5,716.17 280.00 2,520.00

15 CONSTRUCT 18” RCP, CLASS III 1,707 LF 58.76 100,303.32 61.40 104,809.80 56.60 96,616.20 67.00 114,369.00 57.28 97,776.96 71.00 121,197.00

16 CONSTRUCT 24” RCP, CLASS III 1,679 LF 80.93 135,881.47 81.30 136,502.70 77.96 130,894.84 85.00 142,715.00 80.82 135,696.78 90.00 151,110.00

17 CONSTRUCT 30” RCP, CLASS III 83 LF 116.41 9,662.03 117.30 9,735.90 112.14 9,307.62 125.00 10,375.00 108.99 9,046.17 123.00 10,209.00

18 CONSTRUCT 30” CMP 360 LF 144.12 51,883.20 167.40 60,264.00 138.84 49,982.40 147.00 52,920.00 171.14 61,610.40 120.00 43,200.00

19 CONSTRUCT 36” RCP, D(0.01)=1,350 273 LF 140.24 38,285.52 143.10 39,066.30 135.10 36,882.30 152.00 41,496.00 161.70 44,144.10 158.00 43,134.00

20 CONSTRUCT 42” RCP, D(0.01)=1,350 165 LF 189.57 31,279.05 203.60 33,594.00 182.63 30,133.95 226.00 37,290.00 219.10 36,151.50 198.00 32,670.00

21 CONSTRUCT 48” RCP, D(0.01)=1,350 30 LF 232.81 6,984.30 238.70 7,161.00 224.28 6,728.40 330.00 9,900.00 230.54 6,916.20 236.00 7,080.00

22 CONSTRUCT CURB INLET – TYPE I 10 EA 4,644.99 46,449.90 4,779.40 47,794.00 5,724.20 57,242.00 5,400.00 54,000.00 5,162.42 51,624.20 6,500.00 65,000.00

23 CONSTRUCT CURB INLET – TYPE III 8 EA 4,644.99 37,159.92 5,471.80 43,774.40 5,937.80 47,502.40 5,500.00 44,000.00 5,820.55 46,564.40 6,500.00 52,000.00

24 CONSTRUCT 54” I.D. STORM MANHOLE (13) 79.8 VF 964.50 76,967.10 1,074.60 85,753.08 929.16 74,146.97 1,000.00 79,800.00 1,017.84 81,223.63 1,062.00 84,747.60

25 CONSTRUCT 60” I.D. STORM MANHOLE (4) 23.6 VF 1,136.34 26,817.62 1,284.50 30,314.20 1,094.70 25,834.92 1,300.00 30,680.00 1,352.64 31,922.30 1,350.00 31,860.00*

26 CONSTRUCT 96” I.D. STORM MANHOLE (1) 9 VF 2,328.10 21,651.33 1,799.10 16,731.63 2,242.80 20,858.04 2,000.00 18,600.00 2,411.86 22,430.30 2,850.00 26,505.00

27 CONSTRUCT 30” RC FLARED END SECTION 1 EA 4,545.34 4,545.34 1,360.80 1,360.80 4,378.80 4,378.80 1,400.00 1,400.00 5,246.33 5,246.33 4,600.00 4,600.00

28 CONSTRUCT 36” RC FLARED END SECTION 1 EA 5,280.00 5,280.00 2,040.90 2,040.90 5,126.40 5,126.40 2,100.00 2,100.00 5,845.79 5,845.79 4,925.00 4,925.00

29 CONSTRUCT 48” RC FLARED END SECTION 1 EA 7,385.63 7,385.63 3,001.40 3,001.40 7,115.02 7,115.02 2,900.00 2,900.00 6,617.33 6,617.33 6,085.00 6,085.00

30 CONSTRUCT EXTERNAL FRAME SEAL 2 EA 445.77 891.54 443.70 887.40 534.00 1,068.00 475.00 950.00 478.27 956.54 680.00 1,360.00

31 INSTALL 18” PIPE PLUG 5 EA 443.45 2,217.25 481.60 2,408.00 427.20 2,136.00 300.00 1,500.00 397.97 1,989.85 265.00 1,325.00

32 INSTALL 24” PIPE PLUG 1 EA 443.45 443.45 481.60 481.60 427.20 427.20 300.00 300.00 601.90 601.90 325.00 325.00

33 INSTALL 42” PIPE PLUG 1 EA 831.47 831.47 600.90 600.90 801.00 801.00 500.00 500.00 720.73 720.73 735.00 735.00

34 CONSTRUCT 18” CONCRETE COLLAR 1 EA 712.54 712.54 428.20 428.20 747.60 747.60 615.00 615.00 788.01 788.01 1,000.00 1,000.00

35 CONSTRUCT 24” CONCRETE COLLAR 1 EA 831.47 831.47 688.90 688.90 801.00 801.00 690.00 690.00 847.43 847.43 1,100.00 1,100.00
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36 INSTALL PIPE COUPLERS 27 EA 138.58 3,741.66 114.10 3,080.70 133.50 3,604.50 130.00 3,510.00 124.16 3,352.32 100.00 2,700.00

37 INSTALL STREET NAME SIGN 14 EA 110.86 1,552.04 109.65 1,535.10 106.80 1,495.20 140.00 1,960.00 134.78 1,886.92 110.00 1,540.00

38 INSTALL STOP SIGN 7 EA 166.29 1,164.03 164.50 1,151.50 160.20 1,121.40 200.00 1,400.00 128.92 902.44 165.00 1,155.00

39 INSTALL MEDIAN SIGN 13 EA 166.29 2,161.77 164.50 2,138.50 160.20 2,082.60 200.00 2,600.00 111.34 1,447.42 165.00 2,145.00

40 INSTALL POST 20 EA 166.29 3,325.80 164.50 3,290.00 160.20 3,204.00 200.00 4,000.00 169.94 3,398.80 165.00 3,300.00

41 CONSTRUCT END OF ROAD MARKER 18 EA 166.29 2,993.22 164.50 2,961.00 160.20 2,883.60 200.00 3,600.00 186.76 3,361.68 165.00 2,970.00

42
INSTALL 5” PREFORMED PAVEMENT MARKING TAPE, 
GROOVED TYPE 4, WHITE 

6,199 LF 6.65 41,223.35 6.60 40,913.40 6.41 39,735.59 8.15 50,521.85 7.03 43,578.97 6.55 40,603.45

43
INSTALL 5” PREFORMED PAVEMENT MARKING TAPE, 
GROOVED TYPE 4, YELLOW 

4,251 LF 6.65 28,269.15 6.60 28,056.60 6.41 27,248.91 8.15 34,645.65 7.03 29,884.53 6.55 27,844.05

44
INSTALL 24” PREFORMED PAVEMENT MARKING TAPE, 
GROOVED TYPE 4, WHITE 

64 LF 35.48 2,270.72 35.10 2,246.40 34.18 2,187.52 45.00 2,880.00 37.50 2,400.00 35.00 2,240.00

45
INSTALL PREFORMED MARKING TAPE SYMBOL, TYPE 
DIRECTIONAL ARROW, WHITE 

10 EA 626.37 6,263.70 619.70 6,197.00 603.42 6,034.20 770.00 7,700.00 662.18 6,621.80 620.00 6,200.00

46
INSTALL PREFORMED MARKING TAPE SYMBOL, TYPE ONLY, 
WHITE 

10 EA 626.37 6,263.70 619.70 6,197.00 603.42 6,034.20 770.00 7,700.00 662.18 6,621.80 620.00 6,200.00

47 JET SANITARY SEWER 3,500 LF 0.89 3,115.00 0.95 3,325.00 0.85 2,975.00 1.40 4,900.00 0.94 3,290.00 1.10 3,850.00

48 REMOVE PAVEMENT MARKINGS 644 LF 2.58 1,661.52 2.55 1,642.20 2.49 1,603.56 3.20 2,060.80 2.73 1,758.12 2.60 1,674.40

49 SAW CUT – FULL DEPTH 1,900 LF 4.84 9,196.00 5.35 10,165.00 3.74 7,106.00 4.75 9,025.00 4.69 8,911.00 12.00 22,800.00

50 REMOVE PAVEMENT 1,487 SY 6.70 9,962.90 13.15 19,554.05 8.54 12,698.98 12.00 17,844.00 14.99 22,290.13 18.00 26,766.00

51 REMOVE CURB INLET 2 EA 1,814.11 3,628.22 1,761.40 3,522.80 1,602.00 3,204.00 1,000.00 2,000.00 1,640.39 3,280.78 810.00 1,620.00

52 REMOVE STORM SEWER PIPE 20 LF 36.28 725.60 28.65 573.00 32.04 640.80 50.00 1,000.00 27.08 541.60 17.50 350.00

53 INSTALL CURB INLET, TYPE III 2 EA 4,642.51 9,285.02 4,948.60 9,897.20 5,937.80 11,875.60 6,000.00 12,000.00 4,680.58 9,361.16 6,500.00 13,000.00

54 CONSTRUCT 15” RCP, CLASS III 38 LF 60.97 2,316.86 108.30 4,115.40 58.74 2,232.12 90.00 3,420.00 55.32 2,102.16 80.00 3,040.00

55 CONSTRUCT 6” PCC MEDIAN SURFACING 1,861 SF 6.51 12,115.11 11.90 22,145.90 10.17 18,926.37 6.50 12,096.50 8.38 15,595.18 15.00 27,915.00

56
CONSTRUCT 9” CONCRETE PAVEMENT (CLASS 47B-3500) – 
ONLY IF 192ND IS NOT 10”

640 SY 88.83 56,851.20 89.70 57,408.00 81.09 51,897.60 90.00 57,600.00 86.32 55,244.80 92.00 58,880.00

57 CONSTRUCT 10” CONCRETE PAVEMENT (CLASS 47B-3500) 4,987 SY 82.37 410,779.19 83.85 418,159.95 85.71 427,435.77 91.00 453,817.00 93.01 463,840.87 130.00 648,310.00

58 CONSTRUCT AGGREGATE FOUNDATION COURSE 4” 4,507 SY 4.97 22,399.79 9.20 41,464.40 10.56 47,593.92 10.00 45,070.00 8.22 37,047.54 10.00 45,070.00

59 TIE BARS 746 EA 7.76 5,788.96 9.30 6,937.80 17.34 12,935.64 16.00 11,936.00 7.78 5,803.88 12.00 8,952.00

60
INSTALL PERMANENT PAINT MARKING SYMBOL – 
DIRECTIONAL ARROW, WHITE 

8 EA 166.29 1,330.32 164.50 1,316.00 160.20 1,281.60 200.00 1,600.00 175.80 1,406.40 165.00 1,320.00

61 INSTALL PERMANENT PAING MARKING – 5” SOLID WHITE 3,583 LF 1.33 4,765.39 1.30 4,657.90 1.28 4,586.24 1.65 5,911.95 1.41 5,052.03 1.35 4,837.05

62 INSTALL SEEDING, NDOT TYPE ‘B’ 2 AC 3,880.17 8,419.97 1,288.75 2,796.59 1,254.90 2,723.13 4,000.00 8,680.00 1,377.09 2,988.29 1,300.00 2,821.00

63 INSTALL EROSION CONTROL MATTING, NDOT CLASS 1D 10,503 SY 2.22 23,316.66 1.25 13,128.75 1.23 12,918.69 1.30 13,653.90 1.35 14,179.05 1.30 13,653.90

64 INSTALL SILT FENCE 100 LF 4.16 416.00 3.05 305.00 2.99 299.00 4.00 400.00 3.21 321.00 3.20 320.00

65 CONSTRUCT GRANULAR SUB-DRAIN 4 EA 604.70 2,418.80 337.00 1,348.00 556.91 2,227.64 500.00 2,000.00 171.66 686.64 700.00 2,800.00

66 EXCAVATION – ON SITE 2,410 CY 7.14 17,207.40 8.75 21,087.50 9.57 23,063.70 8.25 19,882.50 10.34 24,919.40 12.00 28,920.00

67 SUBGRADE PREPARATION 1,662 CY 5.54 9,207.48 14.35 23,849.70 5.55 9,224.10 8.00 13,296.00 7.33 12,182.46 12.00 19,944.00

68 TEMPORARY TRAFFIC CONTROL 1 LS 13,746.89 13,746.89 6,800.00 6,800.00 6,621.60 6,621.60 35,000.00 35,000.00 7,266.37 7,266.37 7,000.00 7,000.00

$3,163,817.35 $3,232,646.70 $3,313,568.04 $3,360,352.65 $3,399,496.38 $3,997,027.20**

*CORRECTED EXTENSION 
**CORRECTED TOTAL BASE BID
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