
Bid Tabulations Bid Date: 11/15/2022
SID 627 E&A Project No. P2021.054.001

Subdivision: Westbrook Hills Engineer's Est: $2,697,000.00
Project Type: Storm Sewer & Paving - Section I Page 1 of 2

Bid Item Description Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
1 MOBILIZATION 1 LS 75,196.78 75,196.78 69,000.00 69,000.00 30,056.40 30,056.40 20,000.00 20,000.00
2 EARTHWORK (SUBGRADE PREP) 8,669 CY 3.48 30,168.12 11.00 95,359.00 5.32 46,119.08 4.75 41,177.75
3 CONSTRUCT 7" CONCRETE PAVEMENT (TYPE L65AE) W/ INT. CURB 26,008 SY 51.27 1,333,430.16 50.90 1,323,807.20 51.78 1,346,694.24 52.00 1,352,416.00
4 CONSTRUCT 6" MEDIAN SURFACING 46 SY 78.77 3,623.42 89.75 4,128.50 114.20 5,253.20 105.00 4,830.00
5 CONSTRUCT CONCRETE HEADER 50 LF 8.19 409.50 17.40 870.00 29.37 1,468.50 20.00 1,000.00
6 CONSTRUCT END OF ROAD MARKERS 6 EA 176.27 1,057.62 161.05 966.30 228.98 1,373.88 230.00 1,380.00
7 CONSTRUCT STREET SIGN POST 9 EA 250.62 2,255.58 241.60 2,174.40 128.40 1,155.60 130.00 1,170.00
8 CONSTRUCT STREET NAME SIGNS 18 EA 176.27 3,172.86 161.05 2,898.90 144.45 2,600.10 150.00 2,700.00
9 CONSTRUCT TEMPORARY TURN AROUND 47 SY 51.89 2,438.83 88.45 4,157.15 64.55 3,033.85 80.00 3,760.00

10 ADJUST UTILITY MANHOLE TO GRADE 39 EA 189.16 7,377.24 336.90 13,139.10 335.24 13,074.36 200.00 7,800.00
11 INSTALL RIPRAP TYPE 'A' 35 TN 82.16 2,875.60 81.45 2,850.75 96.30 3,370.50 100.00 3,500.00
12 INSTALL EPOXY COATED TIE BAR 47 EA 7.61 357.67 9.20 432.40 53.50 2,514.50 12.00 564.00
13 INSTALL TURN ARROW PAINT MARKING 2 EA 477.37 954.74 429.50 859.00 267.50 535.00 275.00 550.00
14 INSTALL PERMANENT PREFORMED MARKING TAPE (5" GROOVED) 102 LF 11.93 1,216.86 10.75 1,096.50 11.65 1,188.30 12.00 1,224.00
15 REMOVE CURB AND GUTTER SECTION, FULL DEPTH SAW-CUT 114 LF 10.29 1,173.06 14.45 1,647.30 6.76 770.64 17.00 1,938.00
16 REMOVE RIPRAP 80 TN 91.69 7,335.20 42.90 3,432.00 24.85 1,988.00 25.00 2,000.00
17 REMOVE TREES 18" TO 27" DIAMETER 5 EA 757.95 3,789.75 825.40 4,127.00 963.00 4,815.00 900.00 4,500.00
18 REMOVE END OF ROAD MARKERS 10 EA 50.36 503.60 21.70 217.00 76.88 768.80 25.00 250.00
19 REMOVE BARRICADE 1 EA 239.22 239.22 172.10 172.10 512.54 512.54 300.00 300.00
20 REMOVE CONCRETE HEADER 75 LF 11.33 849.75 11.90 892.50 11.11 833.25 10.00 750.00
21 JET EXISTING SANITARY SEWER 8,340 LF 0.95 7,923.00 0.95 7,923.00 0.86 7,172.40 0.72 6,004.80
22 CONSTRUCT 18" RCP, CLASS III 3,132 LF 53.74 168,313.68 59.45 186,197.40 56.71 177,615.72 58.84 184,286.88
23 CONSTRUCT 24" RCP, CLASS III 1,279 LF 76.71 98,112.09 77.15 98,674.85 78.11 99,902.69 81.04 103,650.16
24 CONSTRUCT 30" RCP, CLASS III 1,620 LF 106.20 172,044.00 104.10 168,642.00 115.03 186,348.60 119.34 193,330.80
25 CONSTRUCT 36" RCP, CLASS III (D0.01 1,350) 213 LF 142.42 30,335.46 138.60 29,521.80 148.73 31,679.49 154.31 32,868.03
26 CONSTRUCT 42" RCP, CLASS III (D0.01 1,350) 169 LF 191.11 32,297.59 186.20 31,467.80 187.25 31,645.25 194.27 32,831.63
27 CONSTRUCT 54" I.D. STORM MANHOLE (9) 66 VF 807.01 53,262.66 908.60 59,967.60 963.00 63,558.00 999.11 65,941.26
28 CONSTRUCT 60" I.D. STORM MANHOLE (4) 31 VF 969.30 30,048.30 1,023.30 31,722.30 1,102.10 34,165.10 1,143.43 35,446.33
29 CONSTRUCT 72" I.D. STORM MANHOLE (3) 20 VF 1,428.32 28,566.40 1,331.40 26,628.00 1,468.04 29,360.80 1,523.09 30,461.80

30
CONSTRUCT 72" I.D. STORM MANHOLE OVER EXISTING STORM SEWER 
(1)

7 VF 1,391.88 9,743.16 1,552.90 10,870.30 1,926.00 13,482.00 1,998.22 13,987.54

31 CONSTRUCT 30" RC FLARED END SECTION 1 EA 1,875.40 1,875.40 1,328.50 1,328.50 4,280.00 4,280.00 4,440.49 4,440.49
32 CONSTRUCT 36" RC FLARED END SECTION 1 EA 2,465.78 2,465.78 1,991.80 1,991.80 5,136.00 5,136.00 5,328.58 5,328.58
33 CONSTRUCT 42" RC FLARED END SECTION 1 EA 3,069.22 3,069.22 2,477.40 2,477.40 6,206.00 6,206.00 6,438.71 6,438.71
34 CONSTRUCT CURB INLET - TYPE I 28 EA 4,529.89 126,836.92 4,598.40 128,755.20 5,595.00 156,660.00 5,400.00 151,200.00
35 CONSTRUCT CURB INLET - TYPE I WITH ADDITIONAL REINFORCING 3 EA 6,639.02 19,917.06 5,771.40 17,314.20 6,007.00 18,021.00 6,500.00 19,500.00
36 CONSTRUCT CURB INLET - TYPE II 1 EA 5,101.49 5,101.49 5,080.90 5,080.90 5,595.00 5,595.00 5,500.00 5,500.00
37 CONSTRUCT CURB INLET - TYPE III 11 EA 5,237.89 57,616.79 5,354.50 58,899.50 5,801.00 63,811.00 5,800.00 63,800.00

38 CONSTRUCT CURB INLET - TYPE III WITH ADDITIONAL REINFORCING 2 EA 6,796.17 13,592.34 6,432.00 12,864.00 6,213.00 12,426.00 6,500.00 13,000.00

39 CONSTRUCT AREA INLET TYPE II (72" I.D.) 1 EA 8,733.67 8,733.67 10,218.00 10,218.00 10,700.00 10,700.00 11,000.00 11,000.00
40 INSTALL PIPE COUPLERS 45 EA 106.26 4,781.70 152.40 6,858.00 139.10 6,259.50 150.00 6,750.00
41 CONSTRUCT CONCRETE RING RETAINER 3 EA 580.39 1,741.17 915.20 2,745.60 481.50 1,444.50 500.00 1,500.00
42 REMOVE 60" CMP 82 LF 63.00 5,166.00 46.70 3,829.40 58.85 4,825.70 61.00 5,002.00
43 EARTHWORK FOR CULVERTS 500 CY 8.11 4,055.00 16.15 8,075.00 20.50 10,250.00 9.00 4,500.00
44 CONSTRUCT 48" RCP CULVERT 164 LF 240.91 39,509.24 238.70 39,146.80 267.50 43,870.00 275.00 45,100.00
45 CONSTRUCT 48" RC FLARED END SECTION 4 EA 3,444.16 13,776.64 2,929.30 11,717.20 8,025.00 32,100.00 8,300.00 33,200.00
46 INSTALL RIPRAP TYPE 'B' 107 TN 91.69 9,810.83 93.70 10,025.90 96.30 10,304.10 100.00 10,700.00
47 SEDIMENT BASIN MAINTENANCE (BY OTHERS) 1 LS 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00

$2,471,121.15 2,549,169.55 2,578,944.59 2,581,578.76

Est Start Date: TBN Est Start Date: 6/5/2023 Est Start Date: @ completion of sanitary

Luxa Construction
925 E Dixon Rd

PO Box 105
Blair, NE  68008

Est Start Date: TBN

Valley Corporation
28001 Ida Circle

PO Box 589
Valley, NE  68064

RPL Utility, LLC
36233 Rosewood Rd

Minden, IA  51553

TAB Construction Co
4153 S 67th St

Omaha, NE  68117

E & A Consulting Group, Inc. 
10909 Mill Valley Road, Ste 100
Omaha, NE 68154

TOTAL BASE BID (ITEMS 1-47, INCLUSIVE)



Bid Tabulations Bid Date: 11/15/2022
SID 627 E&A Project No. P2021.054.001

Subdivision: Westbrook Hills Engineer's Est: $2,697,000.00
Project Type: Storm Sewer & Paving - Section I Page 2 of 2

Bid Item Description Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
1 MOBILIZATION 1 LS 14,516.47 14,516.47 3,500.00 35,000.00 81,700.00 81,700.00
2 EARTHWORK (SUBGRADE PREP) 8,669 CY 5.54 48,026.26 5.20 45,078.80 7.50 65,017.50
3 CONSTRUCT 7" CONCRETE PAVEMENT (TYPE L65AE) W/ INT. CURB 26,008 SY 53.19 1,383,365.52 56.50 1,469,452.00 59.00 1,534,472.00
4 CONSTRUCT 6" MEDIAN SURFACING 46 SY 60.49 2,782.54 82.00 3,772.00 65.00 2,990.00
5 CONSTRUCT CONCRETE HEADER 50 LF 7.86 393.00 21.00 1,050.00 20.00 1,000.00
6 CONSTRUCT END OF ROAD MARKERS 6 EA 907.28 5,443.68 150.00 900.00 200.00 1,200.00
7 CONSTRUCT STREET SIGN POST 9 EA 181.46 1,633.14 165.00 1,485.00 300.00 2,700.00
8 CONSTRUCT STREET NAME SIGNS 18 EA 272.18 4,899.24 165.00 2,970.00 200.00 3,600.00
9 CONSTRUCT TEMPORARY TURN AROUND 47 SY 49.23 2,313.81 65.00 3,055.00 100.00 4,700.00

10 ADJUST UTILITY MANHOLE TO GRADE 39 EA 619.31 24,153.09 300.00 11,700.00 165.00 6,435.00
11 INSTALL RIPRAP TYPE 'A' 35 TN 99.05 3,466.75 95.00 3,325.00 140.00 4,900.00
12 INSTALL EPOXY COATED TIE BAR 47 EA 7.70 361.90 10.50 493.50 12.80 601.60
13 INSTALL TURN ARROW PAINT MARKING 2 EA 480.00 960.00 615.00 1,230.00 540.00 1,080.00
14 INSTALL PERMANENT PREFORMED MARKING TAPE (5" GROOVED) 102 LF 12.00 1,224.00 615.00 62,730.00 13.50 1,377.00
15 REMOVE CURB AND GUTTER SECTION, FULL DEPTH SAW-CUT 114 LF 7.60 866.40 12.00 1,368.00 4.75 541.50
16 REMOVE RIPRAP 80 TN 11.00 880.00 18.00 1,440.00 30.00 2,400.00
17 REMOVE TREES 18" TO 27" DIAMETER 5 EA 990.00 4,950.00 1,600.00 8,000.00 600.00 3,000.00
18 REMOVE END OF ROAD MARKERS 10 EA 42.00 420.00 45.00 450.00 100.00 1,000.00
19 REMOVE BARRICADE 1 EA 228.00 228.00 450.00 450.00 100.00 100.00
20 REMOVE CONCRETE HEADER 75 LF 7.80 585.00 11.25 843.75 5.25 393.75
21 JET EXISTING SANITARY SEWER 8,340 LF 0.88 7,339.20 0.95 7,923.00 1.15 9,591.00
22 CONSTRUCT 18" RCP, CLASS III 3,132 LF 58.30 182,595.60 63.00 197,316.00 58.15 182,125.80
23 CONSTRUCT 24" RCP, CLASS III 1,279 LF 80.30 102,703.70 81.00 103,599.00 84.70 108,331.30
24 CONSTRUCT 30" RCP, CLASS III 1,620 LF 118.25 191,565.00 111.00 179,820.00 120.00 194,400.00
25 CONSTRUCT 36" RCP, CLASS III (D0.01 1,350) 213 LF 152.90 32,567.70 144.00 30,672.00 150.00 31,950.00
26 CONSTRUCT 42" RCP, CLASS III (D0.01 1,350) 169 LF 192.50 32,532.50 183.00 30,927.00 222.00 37,518.00
27 CONSTRUCT 54" I.D. STORM MANHOLE (9) 66 VF 990.00 65,340.00 865.00 57,090.00 790.00 52,140.00
28 CONSTRUCT 60" I.D. STORM MANHOLE (4) 31 VF 1,133.00 35,123.00 935.00 28,985.00 890.00 27,590.00
29 CONSTRUCT 72" I.D. STORM MANHOLE (3) 20 VF 1,509.20 30,184.00 1,700.00 34,000.00 1,435.00 28,700.00

30
CONSTRUCT 72" I.D. STORM MANHOLE OVER EXISTING STORM SEWER 
(1)

7 VF 1,980.00 13,860.00 2,065.00 14,455.00 1,850.00 12,950.00

31 CONSTRUCT 30" RC FLARED END SECTION 1 EA 4,400.00 4,400.00 3,000.00 3,000.00 1,370.00 1,370.00
32 CONSTRUCT 36" RC FLARED END SECTION 1 EA 5,280.00 5,280.00 3,400.00 3,400.00 2,000.00 2,000.00
33 CONSTRUCT 42" RC FLARED END SECTION 1 EA 6,380.00 6,380.00 3,825.00 3,825.00 2,400.00 2,400.00
34 CONSTRUCT CURB INLET - TYPE I 28 EA 4,793.22 134,210.16 6,380.00 178,640.00 5,580.00 156,240.00
35 CONSTRUCT CURB INLET - TYPE I WITH ADDITIONAL REINFORCING 3 EA 6,224.51 18,673.53 8,250.00 24,750.00 6,540.00 19,620.00
36 CONSTRUCT CURB INLET - TYPE II 1 EA 4,793.22 4,793.22 6,380.00 6,380.00 5,580.00 5,580.00*
37 CONSTRUCT CURB INLET - TYPE III 11 EA 4,793.22 52,725.42 6,380.00 70,180.00 5,600.00 61,600.00*

38 CONSTRUCT CURB INLET - TYPE III WITH ADDITIONAL REINFORCING 2 EA 6,824.51 13,649.02 8,250.00 16,500.00 8,565.00 17,130.00

39 CONSTRUCT AREA INLET TYPE II (72" I.D.) 1 EA 11,000.00 11,000.00 7,600.00 7,600.00 8,565.00 8,565.00
40 INSTALL PIPE COUPLERS 45 EA 143.00 6,435.00 145.00 6,525.00 130.00 5,850.00
41 CONSTRUCT CONCRETE RING RETAINER 3 EA 495.00 1,485.00 685.00 2,055.00 230.00 690.00
42 REMOVE 60" CMP 82 LF 60.50 4,961.00 21.65 1,775.30 45.00 3,690.00
43 EARTHWORK FOR CULVERTS 500 CY 6.05 3,025.00 11.00 5,500.00 33.50 16,750.00
44 CONSTRUCT 48" RCP CULVERT 164 LF 275.00 45,100.00 250.00 41,000.00 225.00 36,900.00
45 CONSTRUCT 48" RC FLARED END SECTION 4 EA 8,250.00 33,000.00 6,010.00 24,040.00 2,820.00 11,280.00
46 INSTALL RIPRAP TYPE 'B' 107 TN 99.00 10,593.00 95.00 10,165.00 140.00 14,980.00
47 SEDIMENT BASIN MAINTENANCE (BY OTHERS) 1 LS 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00 44,000.00

$2,594,989.85 2,788,915.35 2,813,149.45*

Est Start Date: TBN Est Start Date: TBN Est Start Date:

* Adjusted Base Bid

TOTAL BASE BID (ITEMS 1-47, INCLUSIVE)

Est Start Date: 5/1/2023

E & A Consulting Group, Inc. 
10909 Mill Valley Road, Ste 100
Omaha, NE 68154

MBC Construction, LLC
6002 N 89th Circle
Omaha, NE  68134

L.G. Roloff Construction Co., Inc
10204 S 152

Omaha, NE  68138

K2 Construction
7701 Cornhusker Hwy

Lincoln, NE  68507


